Svedanta

PREQUALIFICATION FOR RCC ROAD

The Vendor must provide below documents for pre-qualification:-

Annual Turn Over of more than five crores

Last three years P/L Statement/Balance Sheet/audited annual report.
Number of Years in Business,

ISO and Other Necessary Certifications

Top 5 Clients Details.

At least 5 years of experience of similar type of job.
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Scope of work: As per attached BOQ & SOW
RMF tippler conveyor - both side RCC road

Interested parties can submit their competitive offer within 07 days from the date of publication as per
the EOI document at the e-mail address given below:

Eoiresponses@vedanta.co.in




BOQ FOR RCC ROAD IN BOTH SIDE OF RMF TRIPPER CONVEYOR

SL NO. | ITEMS

DESCRIPTION

UNIT

| QUANTITY

Both side Length:150M Width:15M & Depth: 0.3M

1 Excavation

Excavation of mud maximum up t00.5 mt depth for RCC
road and dressing the bottom for PCC and refill the earth
after completion of RCC work and compact the earth
properly and leveling the excess earth and complete the
work as per direction of EIC

Cum.

2500

2 PCC

Supplying and laying of plain cement concrete using 1:4:8
proportion using 40mm downgrade aggregate of specified
thickness(as per drawing) which includes leveling the top
surface and necessary shuttering required for the
concreting and curing and complete the work as per
direction of EIC.

Cum.

475

3 RCC M25

Providing and laying of reinforced cement concrete M25
grade(1:1:2) proportion using 20mm downgraded
aggregates of specified dimension for RCC road with
expansion joints and joints to be filled with bitumen at all
levels as per the spcification & instruction of EIC

Cum.

950

4 Shuttering

P & F centering & shuttering with steel shuttering plates or
plyboard with all tools, tackles, labours etc. complete in all
respect as per direction of EIC.

Sgm

500




SCOPE OF WORK FOR CC ROAD BOTH SIDE OF CONVEYOR,RMF

1.0 Obijective
Red mud shifting at the time of monsoon

2.0 Scope Of Work:
21  Iechnical Requirement:

1. Visiting of site, collection of existing data, understand the present condition,
technical discussion with site in charge.

2. Understand the details of BOQ submission and work to be executed as per the
design and drawing submission.

3. Details of material availability at site for civil work construction with lead to
construction site.

4. Details of material use at site with site availability, like sand, aggregates with lead to
construction site.

5. Detail study of detail design and drawing.

6. All work to be carried out as per designed drawing and technical specification. Any
deviation should be mutually discussed and finalized.

7. Preparation of micro schedule mention the detail note for the phase wise
construction of retain wall and embankment.

8. Manpower engage at site as per the project requirement.

9. Preparation of all the benchmarks as reference point before commencement of
project work.

10. Submission of detail BOQ and technical specification for the work as per the
drawing.

2.2 Quality:
1. Preparation of detail working procedure with QAP, quality of material to be used

for the construction & mention the IS code to followed for the design & drawing &
also required for the construction included in the scope of work.

2. The design and material specifications of all equipment and components in
scope shall confirm to latest technology and shall be suitable for the services
intended.

3. The work shall be carried out as per relevant latest Indian Standards, codes,
criteria and recommendations and in absence of latter the work shall be executed
as per best practice and to the Indian Standard Specifications as may be desired
by the Engineer.

4. Proper curing period will be ensured in cc road work.
5. Party will give minimum 1 years of guarantee after completion of job.

6. Third party Consultant do the supervision of the construction activity coordination
with consultant which includes establishment of QA & QC standards before
starting of work, certification of stage wise quality.

7. Construction material to be sent to government approved laboratory for QA &
QC.
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3.0

—
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4.0

5.0

SAFETY :

. Party has to follow all the safety rules and regulation as per the VL guidelines only.

Party has to maintain all the safety documents in printed format as per the requirement
of M/s VL

Party shall be solely responsible for the adequacy, stability and safety of operations on
the Site.

Preparation of Job Safety Analysis (JSA) before start of the project.
Permit to be taken from civil, mechanical, electrical & operation before start of the job
from Refinery, Power plant and expansion project team.

Material and manpower remain at site with all safety and security.
Project to be carried out in day time only, but as per request job may be carried
out at night with 100% safety and illumination and prior information to VL.

As job carried out below working conveyor, 100% safety to be ensured during
project work.

One supervisor should present at site to check the safety precaution during truck
movement.

Individual Task:

Mud shifting and area cleaning
Foundation excavation for PCC.
PCC(1:4:8) up to 0.1mtr.
RCC(M25) up to 0.2Mtr

Deliverables:

Job to be carried out within 4months of PO place date.

Expected Outcomes:

Smooth operation of RMF plant during monsoon.



