
 

 

PREQUALIFICATION FOR RCC ROAD 

The Vendor must provide below documents for pre‐qualification:‐ 

 Annual Turn Over of more than five crores 
 Last three years P/L Statement/Balance Sheet/audited annual report. 

 Number of Years in Business, 
 ISO and Other Necessary Certifications 

 Top 5 Clients Details. 

 At least 5 years of experience of similar type of job. 
 
Scope of work: As per attached BOQ & SOW 
RMF tippler conveyor ‐ both side RCC road 
 
 
Interested parties can submit their competitive offer within 07 days from the date of publication as per 
the EOI document at the e‐mail address given below: 
 
Eoiresponses@vedanta.co.in 
 
 

 
 



SL NO. ITEMS DESCRIPTION UNIT QUANTITY

1 Excavation

Excavation of mud maximum up to0.5 mt depth for RCC 
road  and dressing the bottom for PCC and refill the earth 
after completion of RCC work and compact the earth 
properly and leveling the excess earth and complete the 
work as per direction of EIC 

Cum. 2500

2 PCC

Supplying and laying of plain cement concrete using 1:4:8 
proportion using 40mm downgrade aggregate of specified 
thickness(as per drawing) which includes leveling the top 
surface and necessary shuttering required for the 
concreting and curing and complete the work as per 
direction of EIC. 

Cum. 475

3 RCC M25

Providing and laying of reinforced cement concrete M25 
grade(1:1:2) proportion using 20mm downgraded 
aggregates of specified dimension for RCC road with 
expansion joints and joints to be filled with bitumen at all 
levels as per the spcification & instruction of EIC

Cum. 950

4 Shuttering
P & F centering & shuttering with steel shuttering plates or 
plyboard with all tools, tackles, labours etc. complete in all 
respect as per direction of EIC.

Sqm 500

BOQ  FOR RCC ROAD IN BOTH SIDE OF RMF TRIPPER CONVEYOR

Both side Length:150M Width:15M & Depth: 0.3M



 

 

     SCOPE OF WORK FOR CC ROAD BOTH SIDE OF CONVEYOR,RMF 
 
1.0 Objective 

Red mud shifting at the time of monsoon 

 
2.0 Scope Of Work: 

 
2.1 Technical Requirement: 

 

1. Visiting of site, collection of existing data, understand the present condition,             
technical discussion with site in charge. 

2. Understand the details of BOQ submission and work to be executed as per the 
design and drawing submission. 

3. Details of material availability at site for civil work construction with lead to 
construction site.  

4. Details of material use at site with site availability, like sand, aggregates with lead to 
construction site. 

5. Detail study of detail design and drawing. 
6. All work to be carried out as per designed drawing and technical specification. Any 

deviation should be mutually discussed and finalized. 
7. Preparation of micro schedule mention the detail note for the phase wise       

construction of retain wall and embankment. 

8. Manpower engage at site as per the project requirement. 

9. Preparation of all the benchmarks as reference point before commencement of 
project work. 

10. Submission of detail BOQ and technical specification for the work as per the 
drawing. 

 
2.2 Quality: 

1. Preparation of detail working procedure with QAP, quality of material to be used  
for the construction & mention the IS code to followed for the design &  drawing & 
also required for the construction included in the scope of work. 

2. The  design  and  material  specifications  of  all equipment and components in 
scope shall  confirm  to latest technology and  shall  be suitable for the services 
intended. 

3. The work shall be carried out as per relevant latest Indian Standards, codes, 
criteria and recommendations and in absence of latter the work shall be executed 
as per best practice and to the Indian Standard Specifications as may be desired 
by the Engineer. 

4. Proper curing period will be ensured in cc road work. 

5. Party will give minimum 1 years of guarantee after completion of job. 

6. Third party Consultant do the supervision of the construction activity coordination 
with consultant which includes establishment of QA & QC standards before 
starting of work, certification of stage wise quality. 

7. Construction material to be sent to government approved laboratory for QA   & 
QC. 

 



 

 

2.3  SAFETY : 
 
       1.  Party has to follow all the safety rules and regulation as per the VL guidelines only. 
       2.  Party has to maintain all the safety documents in printed format as per the requirement  
            of M/s VL 
       3.  Party shall be solely responsible for the adequacy, stability and safety of operations on  
            the Site. 
       4.  Preparation of Job Safety Analysis (JSA) before start of the project. 
       5.  Permit to be taken from civil, mechanical, electrical & operation before start of the job   
            from Refinery, Power plant and expansion project team. 

       6.  Material and manpower remain at site with all safety and security. 

       7.  Project to be carried out in day time only, but as per request job may be  carried  

           out at night with 100% safety and illumination and prior information to VL. 

8. As job carried out below working conveyor, 100% safety to be ensured during 
project work. 

9. One supervisor should present at site to check the safety precaution during truck 
movement. 

 
3.0 Individual Task: 

 

1. Mud shifting and area cleaning 

2. Foundation excavation for PCC. 

3. PCC(1:4:8) up to 0.1mtr. 

4. RCC(M25) up to  0.2Mtr 
 

4.0 Deliverables: 
 
Job to be carried out within 4months of PO place date. 
 
 

5.0        Expected Outcomes: 
 

- Smooth operation of RMF plant during monsoon.  


